
DOT_RGGB05 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO :98A059 REVISION NO : 1 BIDS OPENED ON : Jan 27 1999
CONTRACT NO :005570 REGION NO : 1 AWARDED ON : Jan 29 1999
VERSION NO :3 WORK ORDER# : 0L2964
HWY :SR 513 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 513 
MONTLAKE BRIDGE 513/12
DECK/SEISMIC RETROFIT
98A059

GUY F. ATKINSON CONSTRUCTION CORPORATIONMOWAT CONSTRUCTION COMPANY MAX J. KUNEY COMPANY
600 NACHES AVE SW #120 20210 142ND AVE NE 120 N RALPH ST

PO BOX 1330 SPOKANE WA  99202-4795

PROJECT :BH-0513(002), NH-0513(002) RENTON   WA  980570940 WOODINVILLE   WA  980721330 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 46000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 462000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

* * *  BID TABULATION REPORT  * * *

PREPARATION
1 MOBILIZATION

L.S.
175,000.00 210,000.00 200,000.00 225,000.00

2 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL
L.S.

25,000.00 7,000.00 1,500.00 1,300.00
STRUCTURE

3  SEISMIC RETROFIT - BR. NO. 513/12
L.S.

435,000.00 500,000.00 275,000.00 422,340.00
4 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC
1.00 1.00 1.00 1.00

5  GRID DECK REPLACEMENT - BR. NO. 513/12
L.S.

2,120,000.00 988,000.00 1,350,000.00 1,230,000.00
6  CONTAINMENT OF ABRASIVE BLASTING MATERIAL-BR.NO. 513/12

L.S.
55,000.00 15,000.00 5,000.00 40,000.00

A
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* * *  BID TABULATION REPORT  * * *

STRUCTURE
7 FORCE ACCOUNT TCLP TESTING OF CONTAINMENT WASTE

EST.
1,000.00 1,000.00 1,000.00 1,000.00

8 FORCE ACCOUNT DISPOSAL OF CONTAINMENT WASTE
EST.

1,000.00 1,000.00 1,000.00 1,000.00
TRAFFIC

9 TRAFFIC SAFETY DRUM
115.0000 EACH 82.0000 75.0000 75.0000 65.0000

9,430.00 8,625.00 8,625.00 7,475.00
10 SEQUENTIAL ARROW SIGN

1400.0000 HR 22.0000 6.0000 2.0000 6.0000
30,800.00 8,400.00 2,800.00 8,400.00

11 PORTABLE CHANGEABLE MESSAGE SIGN
2.0000 EACH 7,000.0000 15,000.0000 1,500.0000 15,000.0000

14,000.00 30,000.00 3,000.00 30,000.00
12 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

440.0000 HR 11.0000 6.0000 3.5000 3.0000
4,840.00 2,640.00 1,540.00 1,320.00
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* * *  BID TABULATION REPORT  * * *

TRAFFIC
13 TYPE III BARRICADE

18.0000 EACH 217.0000 200.0000 100.0000 250.0000
3,906.00 3,600.00 1,800.00 4,500.00

14 TEMPORARY TRAFFIC CONTROL DEVICES
L.S.

2,000.00 5,000.00 2,000.00 10,000.00
15 TRAFFIC CONTROL LABOR

3100.0000 HR 30.0000 30.0000 24.0000 31.1500
93,000.00 93,000.00 74,400.00 96,565.00

16 TRAFFIC CONTROL VEHICLE
30.0000 DAY 109.0000 100.0000 125.0000 40.0000

3,270.00 3,000.00 3,750.00 1,200.00
17 TRAFFIC CONTROL SUPERVISOR

500.0000 HR 38.0000 35.0000 25.0000 32.0000
19,000.00 17,500.00 12,500.00 16,000.00

18 CONSTRUCTION SIGNS CLASS A
1064.0000 S.F. 11.0000 14.0000 20.0000 15.0000

11,704.00 14,896.00 21,280.00 15,960.00
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OTHER ITEMS
19 INCENTIVE EARLY COMPL.

EST.
140,000.00 140,000.00 140,000.00 140,000.00

20 TRAINING
600.0000 HR 2.0000 1.0000 2.0000 2.0000

1,200.00 600.00 1,200.00 1,200.00
21 ROADSIDE CLEANUP

EST.
25,000.00 25,000.00 25,000.00 25,000.00

22 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST.

25,000.00 25,000.00 25,000.00 25,000.00
23 CREDIT/DEBITS - MINOR CHANGES

CALC
-1.00 -1.00 -1.00 -1.00

CONTRACT TOTAL $3,195,150.00 $2,099,261.00 $2,156,395.00 $2,303,260.00


